RGGVY - Quality Monitoring on behalf of REC Ltd.

INVITATION FOR BIDS
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Rural Electrification Corporation Limited
(A Govt. of India Enterprise)
Core-4, SCOPE Complex
New Delhi — 110 003
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INVITATION FOR BIDS

Quality Monitoring works on behalf of REC Ltd. for the RGGVY Projects in 11"
Plan.

1.0 Rura Electrification Corporation Ltd. (REC), the nodal agency for
implementation of RGGVY projects, a national program for electrification of all
villages and rural households, invites bids from the prospective domestic bidders
for taking up Quality Monitoring (on behalf of REC) of district based RGGVY
projects in various states.

1.1  Bidders are expected to examine all instructions, forms, terms and specifications
in the Bid documents and fully inform themselves as to all the conditions and
matters which may in any way affect the scope of work or the cost thereof. All the
bids shall be prepared in line with the instructions given in this Invitation for Bids.

20 QUALIFYING REQUIREMENTS: The qualifying requirements for the bidders
are given at Annexure-A to the Terms and Conditions. The stated requirements
are a minimum and REC reserves the right to request for any additional
information and also reserves the right to reject the bid of any Bidder, if in the
opinion of REC, the qualification data is incomplete or the Bidder is found not
qualified to satisfactorily perform the Contract.

3.0 CONTENTS OF BIDDING DOCUMENTS: The following shall constitute the
Bidding Documents.
I Invitation for Bids
ii. Terms and conditions of Contract (Vol-1)
iii. Bid Proposal sheets Including the Deviation Schedules (Vol-1A)
iv. Technical Specifications (Vol-11)

40 CLARIFICATIONS ON THE BIDDING DOCUMENTS: If the prospective
Bidder finds discrepancies or omissions, in specifications and documents or isin
doubt as to the true meaning of any part, they shall at once make a request, in
writing, for an interpretation/ clarification, to REC in triplicate. REC, then, will
issue interpretation(s) and clarification(s) as it may think fit in writing. After
receipt of such interpretation(s) and clarification(s), the Bidder may submit their
bid but within the time and date as specified in the Invitation to Bid. All such
interpretations and clarifications shall form a part of the Bidding Document and
shall accompany the Bidder's bid. A prospective Bidder requiring any
clarification on Bidding Document may notify REC in writing. REC will respond
in writing to any request for such clarification of the Bidding Document which it
receives not later than fifteen (15) days prior to the deadline for submission of
bids prescribed by REC. Written copies of REC's response (including an
explanation of the query but without identifying its source) will be sent to all
prospective Bidders who have received the Bidding Document. Verbal
clarification and information given by REC or its employee(s) or their
representative(s) shall not in any way be binding on REC.

50 AMENDMENT TO BIDDING DOCUMENTS: At any time prior to the deadline
for submission of bids, REC may, for any reason, whether at its own initiative or
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6.0

7.0

8.0

9.0

in response to a clarification requested by a prospective Bidder, modify the
Bidding Document by amendment (s). The amendment will be notified in writing
or by Fax or by e-mail to all prospective Bidders, who have received the Bidding
Document at the address contained in the letter of request from the Bidders for
issue of Bidding Document. REC will bear no responsibility or liability arising out
of non-receipt of the same in time or otherwise. Such amendments, clarifications,
etc, shall be binding on the Bidders and will be given due consideration by the
Bidders while they submit their bids and invariably enclose such documents as a
part of the bid.

PREPARATION OF BIDS: It will be imperative on each Bidder to fully inform
himself of al local conditions and factors which may have any effect on the
execution of the Contract covered under these documents and specifications. REC
shall not entertain any request for clarifications from the Bidders, regarding such
local conditions. It must be understood and agreed that such factors have properly
been investigated and considered while submitting the bids. No claim for financial
adjustment to the Contract awarded under these specifications and documents will
be entertained by REC. Neither any change in the time schedule of the Contract
nor any financial adjustments arising thereof shall be permitted by REC, which
are based on the lack of such clear information or its effect on the cost of the
Works to the Bidder. The Bidder shall bear all costs and expenses associated with
preparation and submission of its bid including post-bid discussions, technical and
other presentations etc, and REC will in no case be responsible or liable for those
costs, regardless of the conduct or outcome of the bidding process. Failure to
furnish all information required by the Bid document or submission of a Bid not
substantially responsive to the Bid document in every respect will be at the
Bidder’ srisk and may result in the rejection of the bid.

SCOPE OF THE PROPOSAL : The scope of the Proposal shall be on the basis of
a single Bidder's responsibility, completely covering al the activities specified
under the accompanying Technical Specifications in line with the terms and
conditions under the bidding documents. The bidders are required to present along
with the bid their proposed methodology for execution of the work as per
specifications and details of expertise & facilities including hardware, software
available with them.

DEVIATIONS FROM THE BIDDING DOCUMENTS: Unless brought out
clearly, the offer from the bidders shall be deemed to conform strictly to bidding
documents. All deviations (technical & Commercial) from the specifications shall
be clearly brought out in the schedule of deviations. Any discrepancy between the
specification and the bid, unless clearly brought out in the Deviation Schedule
along with the cost compensation for withdrawal of such deviation, will not be
considered avalid deviation.

BID PRICE: Bidders shall quote for the scope of work in Indian Rupees as per bid
proposal sheets (BPS). The rates shall be offered for REC Quality Monitors in
each state separately. The bid shall be submitted in the prescribed format of the
BPS, furnishing the price quoted state wise. The details of project costs and the
coverage of number of districts/villages, Number of BPL connections, new and
augmentation of 33/11 kV substations are enclosed state wise for information of
the bidders Annexure-A. The prices quoted shall be firm & shall not be affected
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by any change in awarded cost of turnkey contract or by any change in sanctioned

cost. For the purpose of unit rates for inspection services, electrified villages, un-

electrified villages (including habitations) & substations shall be treated at par.

These unit rates shall be considered for modification of contract price in case of

any change in the number of villages or substations during the currency of the

contract.

The prices that are quoted and indicated in the BPS shall include inter-alia, all

costs such as cost of engaging personnel, cost towards tools, tours & travel that

may be required for successful completion of the work as per Technical

Specifications, Vol.-Il including cost of site arrangement, overheads, insurance,

whatsoever, as stipulated in the bidding documents for the total scope of work. No

claim on account of any taxes, duties and levies or any interest therein shall be
entertained by REC.

Taxes & Duties: The quoted bid price shall include all taxes, duties and levies, but

excluding Service tax and surcharge thereon. REC shall pay the service tax at

applicable rates along with each invoice. Also, the bidders shall have valid Service

Tax Registration and ensure deposit of Service tax to the tax authorities.

BID GUARANTEE: (to be submitted by the bidder in a separate sealed cover)

The bidder shall furnish, as part of its bid, a Bid Guarantee in a separate seded

envelope for an amount of Rs. (2% of the quoted price) in any of the following

forms:-

a. Crossed Bank Demand Draft/ Banker's Cheque drawn in favour of REC
Limited payable aa New Delhi from any Public Sector Banks, reputed
commercial Bank like ICICI & IDBI etc. or financial institutions like IFCI.

OR

b. Anirrevocable Bank Guarantee in the prescribed Format of REC Limited from
any Public Sector Banks, reputed commercial Bank like ICICI & IDBI etc. or
financia ingtitutions like IFCI operative for thirty days after the validity of the
offer as per the format enclosed as Annexure-B to this Volume. The Bid
Guarantee shall be valid for a period of minimum 210 days from the date of
opening of bids.

Any Bid not accompanied with the requisite bid guarantee in a separate sealed

cover shall not be opened and shall be returned to the bidder without being

opened.

The bid guarantee submitted by the bidders shall be returned to the unsuccessful

bidders without any interest, upon placement of award on the successful bidder.

CPSUs, Govt. Utilities, Govt. Technica Educational Institutions (IITs, NITs

etc..), Govt. Bodies, and RECPDCL are exempted from submission of Bid

Guarantee. However, in the event these entities becoming successful bidders,

Security Deposit (2% of award cost) shall be submitted upon receipt of award.

VALIDITY OF BID
The validity of submitted offer shall be minimum 180 days from the date of
opening of bids.

PRICES AND PRICE ADJUSTMENT:

Prices for works covered under the scope shall be furnished by the bidder in the
manner specified in the bid proposal sheets, (Volume |A). Bidders shall quote the
price State wise. Bidder has to quote for a least two State or more, for the
complete scope of work of Tier 11 as REC Quality Monitor as stated in Technical
Specifications, Volume-Il. Bids submitted without covering full state shall be
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rejected. However, the educational institutions may quote for few projects
districtsin a state.

Prices quoted by the bidder shall be firm during currency of the contract and not
subject to variation on any account, whatsoever.

Bids submitted with an adjustable price quotation will be treated as non-
responsive and rejected.

SUBMISSION OF BIDS:

The Bidder shall prepare three copies of the bid, clearly marking each bid as
“Origina Bid” or “Copy of bid”, as appropriate. In the event of any discrepancy
between them, the original shall govern.

The origina and all copies of the bid shall be typed or written in indelible ink and
shall be signed by the Bidder or a person or persons duly authorized to bind the
Bidder to the Contract. The letter of authorization shall be indicated by written
Power-of-Attorney/ Authorization Letter accompanying the bid. All pages of the
bid, except for un-amended printed literature, shall be initialed by the person or
persons signing the bid. The entire bid document shall be signed on al pages and
submitted at the time of bidding.

The Bidders must submit the qualifying data in three copies, as required in a
separate envelope sealed and enclosed in the envelope submitting Proposals,
super-scribed as under:

“QUALIFYING REQUIREMENTS FOR UNDERTAKING RQM WORKS’

The bid shall contain no interlineations, erasures or overwriting except as
necessary to correct errors made by the Bidder, in which case such corrections
shall beinitialed by the person or persons signing the bid.

SIGNING OF THE BIDS:

The bid must contain the name, registered office and place of business of the
person or persons submitting the bid and must be signed and sealed by the Bidder
with his usual signature. The names of all persons signing should also be typed or
printed below the signature.

Bid by a partnership firm must be furnished with full names of al partners and be
signed with the partnership name, followed by the signature(s) and designation(s)
of the authorized partner(s) or other authorized representative(s).

Bids by Corporation/Company must be signed with the legal name of the
Corporation/Company by the President, Managing Director or by the Secretary or
other person or persons authorized to bid on behalf of such Corporation/Company
in the matter.

Satisfactory evidence of authority of the person signing on behaf of the Bidder
shall be furnished with the bid.

The Bidder's name stated on the Proposal shall be the exact legal name of the
firm.

Bids not conforming to the above requirements of signing may be disqualified.

In case an associate is proposed, the role of the associate shall be clearly defined
in the bid & the bid shall be jointly signed by both, the main bidder & the
associate.

SEALING AND MARKING OF BIDS: The Bidders shall seal the original and
each copy of the bid in an inner and an outer envelope, duly marking the
envelopes as “Origina” and “Copy”.

The inner and outer envelopes shall be:
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a  Addressed to REC at the following address:
GM(QC)

Rural Electrification Corporation Ltd.,
Core-4, SCOPE Complex,

7, Lodi Road,

New Delhi-110 003.

b. Bear the name of the package “PROPOSAL FOR QUALITY
MONITORING WORKS UNDER RGGVY”, and the words “DO NOT
OPEN BEFORE 30.6.08"

The inner envelope shall indicate the name and address of the Bidder to enable the

bid to be returned unopened in case it is declared “late” or “rejected”. If the outer

envelope is not sealed and marked as required above, REC will assume no
responsibility for the bid’ s misplacement or premature opening.

DEADLINE FOR SUBMISSION OF BIDS & OPENING

The Bidders have the option of sending the bid by registered post or submitting
the bid in person. Bids submitted by Fax/e-mail will not be accepted. No request
from any Bidder to REC for collection of the Proposals from airlines, cargo agents
etc. shall be entertained by REC.

Bids must be received by REC at the address specified under para 13.0, not later
than time: 11.00 am. & date: 30.6.08. The bids shall be opened on the same day at
time: 11.00 am. in public and in the presence of the participating bidders.

REC may, at its discretion, extend this deadline for the submission of bids by
amending the Bidding Documents, in which case all rights and obligations of REC
and Bidders subject to previous deadline will thereafter be subject to the deadline
as extended.

LATE BIDS
Any bid received after the time & date fixed or extended for submission of bids
prescribed by REC, will be rejected and/or returned unopened to the Bidder.

MODIFICATION AND WITHDRAWAL OF BIDS

The Bidder may modify or withdraw its bid after the bid’s submission provided
that written notice of the modification or withdrawal is received by REC prior to
the deadline prescribed for submission of bids.

The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked
and despatched in accordance with the provisions of Clause 12.0.

No bid shall be modified subsequent to the deadline for submission of bids.

No bid may be withdrawn in the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified by the Bidder on the
Bid Form. Withdrawal/modification of a bid during this interval may result in the
forfeiture of bid security/ bid guarantee.

OPENING OF BIDS

REC will open bids in the presence of Bidders representatives (upto 2 persons)
who choose to attend at the date and time for opening of bids The Bidders
representatives who are present, shall sign in a register evidencing their
attendance.

The Bidders' names, bid prices, modifications, bid withdrawals and the presence
or absence of the requisite bid guarantee and such other details as REC, at its
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discretion, may consider appropriate will be announced during bid opening. No
electronic recording devices will be permitted during bid opening.

CLARIFICATION OF BIDS: To assist in the examination, evauation and
comparison of bids, REC may, at its discretion, ask the Bidder for a clarification
of its bid. The request for clarification and the response shall be in writing and no
change in the price or substance of the bid shall be sought, offered or permitted.

PRELIMINARY EXAMINATION

REC will examine the bids to determine whether they are complete, whether any
computational errors have been made, whether the documents have been properly
signed, and whether the bids are generaly in order. If there is a discrepancy
between words and figures, the amount in words will prevail. If the Bidder does
not accept the correction of the errors as above, his Bid will be rejected and the
amount of Bid guarantee forfeited. In case of any inconsistency in the prices
furnished in the specified price schedules to be identified in Bid Form for this
purpose, REC shall be entitled to consider the highest price for the purpose of
evaluation and for the purpose of award of the Contract use the lowest of the
pricesin these schedules.

A bid determined as not substantially responsive will be rejected by REC and may
not subsequently be made responsive by the Bidder by correction of the non-
conformity.

REC may waive any minor informality or non-conformity or irregularity in a bid,
which does not constitute a material deviation, provided such waiver does not
prejudice or affect the relative ranking of any Bidder.

EVALUATION AND COMPARISION OF BIDS

The bids/ offers submitted by the bidders, who meet the technical and financial
criteria as indicated in the Qualifying Requirements, only will be taken up for
evaluation. For evaluation purpose, the total bid price (including taxes, duties &
levies) will be considered State wise. The cost compensations indicated against
the deviations both Technical & Commercial shall be considered during the
evaluation in order to bring the all offersto auniform level.

The award to L-1 bidder shall be considered State wise on the basis of the most
competitive price offered.

REC reserves the right to assess the ability and capability of the bidder to perform
the assignment. In the interest of the project to meet the schedules, in case
REC considers necessary, REC may split the job of one state & award the
same to two or more biddersat theprice of L1 evaluated bidder.

REC reserves the right to reject any offer in full or in part or to split the total work
and award the work in smaller packages to more than one bidder. Smallest unit of
award shall be one district.

AWARD CRITERIA

REC will award the Contract to the successful Bidder, whose bid has been
determined to be substantially responsive and has been determined as the lowest
evaluated bid, provided further that the Bidder is determined to be qualified to
perform the Contract satisfactorily. REC shall be the sole judge in this regard.
Further, REC reserves the right to award separate Contracts to two or more parties
in line with the terms and conditions specified in the accompanying Technical
Specifications.
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Prior to the expiration of the period of bid validity and extended validity period, if
any, REC will notify the successful Bidder in writing by registered letter/ courier
or by telegram or fax, to be confirmed in writing by registered letter, that its bid
has been accepted. The notification of award will constitute the formation of the
Contract.

L etter of Award

REC along with notification to the successful Bidder that its bid has been
accepted, and will send the Bidder the detailed Letter of Award, incorporating all
agreements between the parties. Within 15 days of receipt of the detailed Letter of
Award, the successful Bidder shall sign and date the same and return it to REC.

Transferability of the Invitation for Bids & Bid documents: The Bid documents
are made available by REC in the company’s website. The same can be
downloaded for the purpose of preparatory works. However, the bidders are
requested to use the authenticated bid documents for submitting their bids.

Bidders shall sign and seal all the pages of the bid document along with the Bid
Proposal Sheets and submit the same at the time of submitting bid.

Pre bid meeting with the prospective bidders is scheduled on 16.6.08 at 11.00
am.. All the bidders are requested to attend the pre-bid meeting.
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Annexure-B toIFB

PROFORMA OF BANK GUARANTEE FOR BID GURANTEE
[To be stamped in accordance with Stamp Act]

To,

REC Limited,

Core-4, SCOPE Complex,
Lodhi Road

New Delhi — 110 003.

Dear Sirs,

In accordance with Invitation to Bid wunder your Specification No...

o M/so.L., its Registered /Head Office at

................................. wish to participate in the sad Bid for
..and you, as a specia favour have agreed to accept an

|rrevocable and uncondltl onal Bank Guarantee for an amount of . e

vaidupto ..., On behalf of Bidder in lieu of the B|d depost requwed to

be made by the Bidder, as a condition precedent for participation in the said Bid.

WE, ., the Bank at........................ (loca address)
having our Head Office al ...........ccoviviiiiii s guarantee and undertake to pay
immediately on demand to REC Ltd the amount of
.............................................................................. (in words & figure)
without any reservation, protest, demur, and recourse. Any such demand made by said
‘REC’ shall be conclusive and binding on us irrespective of any dispute or difference
raised by the Bidder.

This Guarantee shall be irrevocable and shall remain valid up to and including

@.eeeeeeiee e if any further extension of this guarantee is required, the same
shall be extended to such required period (not exceeding on year) on receiving
instructionsfromM/s...........ccooiiiiiiii on behalf of this guarantee isissued.

In witness whereof of the Bank, through its authorized officer, has set its hand and stamp

on this day of 2008 at

WITNESS

[SIGNATURE] [SIGNATURE]

[Name] [Name]

[Official Address] [Designation with Bank Stamp]
Attorney as per
Power of Attorney No.
Date:

Note: @ This date shall be thirty (30days after the last date for which the bid is valid.
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Sanction Parameters of 316 Projects Approved under 11th Plan

ANNEXURE - Ato IFB

No. of un- |No. of de- |No. of Total No. [No. of BPL| 33 kV SS

Name of Project - Project electrified |electrified |electrified |of HHSs to be New| 33 kV SS
State District Code |Impl. Agency |villages villages villages villages |electrified (Nos)|Aug (Nos)

Anakapalle
Andhra Pradesh (Vishakhapattnam) [540175 |ARCOOP-AP 0 0 143 143 39368 0 0

Cheepurupalli
Andhra Pradesh (Vizianagaram) 540176 |CRCOOP-AP 0 0 104 104 29200 0 0
Andhra Pradesh East Godavari 540170 |SPDCL-AP 0 0 1323 1323 245334 3 0
Andhra Pradesh Karimnagar 540171 |NPDCL-AP 0 0 935 935 19417 0 0
Andhra Pradesh Kuppam(Chittor) 540177 |CPDCL-AP 0 0 223 223 14835 0 0
Andhra Pradesh Medak 540172 |CPDCL-AP 0 0 1061 1061 34367 0 0
Andhra Pradesh Ranga Reddy 540173 |CPDCL-AP 0 0 893 893 14883 0 0
Andhra Pradesh Sircilla (Karimnagar) |540178 |RESCO-AP 0 0 173 173 9220 0 0
Andhra Pradesh Warangal 540174 |CPDCL-AP 0 0 1003 1003 71199 0 0
Aurnachal Pradesh |West Siang B80004 [DOP-Ar.P 164 33 178 375 3981 2 0
Aurnachal Pradesh |Lower Dibang Valley |B80005 |DOP-Ar.P 23 17 69 109 1189 2 0
Aurnachal Pradesh [Kurung Kumai B80006 |[DOP-Ar.P 255 44 70 369 3273 3 0
Aurnachal Pradesh |Upper Siang B80014 [DOP-Ar.P 25 1 52 78 531 0 0
Aurnachal Pradesh [East Kameng B80007 [DOP-Ar.P 208 32 0 240 2086 2 0
Aurnachal Pradesh [Lohit B80008 |DOP-Ar.P 62 0 156 218 2599 1 0
Aurnachal Pradesh |Dibang Valley B80016 [DOP-Ar.P 68 0 31 99 483 0 0
Aurnachal Pradesh [Upper Subansiri B80009 |DOP-Ar.P 198 86 51 335 3066 1 0
Aurnachal Pradesh |Anjaw B80010 [DOP-Ar.P 215 0 45 260 1993 1 0
Aurnachal Pradesh [Tirap B80011 |[DOP-Ar.P 62 1 158 221 8749 0 0
Aurnachal Pradesh |Tawang B80015 [DOP-Ar.P 79 0 131 210 259 2 0
Aurnachal Pradesh |West Kameng B80012 [DOP-Ar.P 154 36 154 344 2898 3 0
Aurnachal Pradesh [Changlang B80013 [DOP-Ar.P 60 22 241 323 2218 2 3
Assam Barpeta 310023 |ASEB 60 166 791 1017 63567 1 0
Assam Bongaigoan 310022 |ASEB 13 338 501 852 41969 0 0
Assam Darrang 310003 |ASEB 45 159 1082 1286 53273 1 0
Assam Dhemaiji 310016 |ASEB 441 190 251 882 21322 1 0
Assam Dhubri 310008 |ASEB 133 260 782 1175 74274 1 0
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No. of un- |No. of de- |No. of Total No. [No. of BPL| 33 kV SS

Name of Project - Project electrified |electrified |electrified |of HHSs to be New| 33 kV SS
State District Code |Impl. Agency |villages villages villages villages |electrified (Nos)|Aug (Nos)
Assam Dibrugarh 310017 |POWERGRID 132 140 786 1058 24240 1 0
Assam Golaghat 310018 |ASEB 366 117 508 991 43026 2 0
Assam Hailakandi 310009 |POWERGRID 22 49 250 321 9788 1 1
Assam Jorhat 310010 |ASEB 60 183 472 715 36041 1 0
Assam Kamrup 310011 |ASEB 29 350 927 1306 74943 1 0
Assam Karbri Anglong 310005 |ASEB 1254 126 436 1816 31504 2 0
Assam Karimganj 310019 |POWERGRID 135 75 459 669 27488 1 0
Assam Kokrajhar 310012 |POWERGRID 94 337 414 845 40899 2 0
Assam Lakimpur 310013 |ASEB 370 174 503 1047 34745 1 0
Assam Morigaon 310020 |ASEB 101 213 264 578 35417 0 0
Assam Nagaon 310006 |ASEB 172 186 1003 1361 100514 3 0
Assam Nalbari 310021 |ASEB 5 140 653 798 45672 2 0
Assam North Cachal Hill 310004 |ASEB 113 129 128 370 4681 0 0
Assam Sibsagar 310014 |POWERGRID 25 77 360 462 13505 1 0
Assam Sonitpur 310015 |POWERGRID 503 140 1014 1657 65817 0 0
Bihar Begusarai 710034 |BSEB 106 281 341 728 90912 10 6
Bihar Dharbangha (sup) 710043 |NHPC 56 234 419 709 135621 3 5

East Champaran
Bihar (sup) 710036 |NHPC 88 8 439 535 192079 5 0

Jahanabad and Arwal
Bihar (2districts) 710035 |POWERGRID 26 514 0 540 23953 4 3
Bihar Katihar 710042 |BSEB 610 421 259 1290 142350 8 7
Bihar Khagaria 710039 |BSEB 59 74 108 241 36671 4 6
Bihar Madhepura 710041 |BSEB 50 184 147 381 75084 4 4
Bihar Madhubani (sup) 710037 |NHPC 221 27 459 707 165563 4 4
Bihar Muzzaffarpur 710033 |POWERGRID 335 0 1481 1816 291343 4 2
Bihar Saharsa 710040 |BSEB 94 173 174 441 72996 5 3
Bihar Samastipur 710044 |BSEB 4 451 658 1113 73332 7 11
Bihar Sheikhpura 710038 |BSEB 34 128 106 268 30538 2 5
Bihar Sheohar(sup) 710024 |NHPC 40 14 52 106 33507 1 0
Bihar Sitamarhi(sup) 710030 |NHPC 217 28 252 497 152735 5 1
Bihar Supaul 710031 |BSEB 153 204 169 526 80681 5 7
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No. of un- |No. of de- |No. of Total No. [No. of BPL| 33 kV SS

Name of Project - Project electrified |electrified |electrified |of HHSs to be New| 33 kV SS
State District Code |Impl. Agency |villages villages villages villages |electrified (Nos)|Aug (Nos)
Bihar Vaishali 710029 |POWERGRID 336 1233 1569 133307 6 2

West
Bihar Champaran(sup) 710032 |NHPC 392 524 374 1290 178284 6 0
Chhattisgarh Bilaspur A80005 [NTPC 0 0 1565 1565 122355 0 3
Chhattisgarh Dhamtari A80006 [NHPC 5 0 578 583 11264 0 0
Chhattisgarh Kanker A80007 [NHPC 4 1 960 965 35323 0 4
Chhattisgarh Korba A80003 [NTPC 17 32 573 622 26489 1 3
Chhattisgarh Mahasamund A80008 [NHPC 0 0 1106 1106 11834 0 38
Chhattisgarh Raigarh A80009 [NTPC 32 2 1397 1431 66542 1 7
Chhattisgarh Raipur A80010 [NHPC 16 3 2080 2099 72427 0 2
Chhattisgarh Rajnandgoan A80011 [NHPC 0 0 1589 1589 20544 0 10
Guijarat Ahemedabad 340005 |UGVCL 0 0 546 546 49552 0 0
Gujarat Amerli 340010 |PGVCL 0 0 614 614 15510 0 0
Gujarat Anand 340007 |MGVCL 0 0 350 350 43665 0 0
Guijarat Banaskantha 340011 |UGVCL 0 0 1244 1244 78688 0 0
Gujarat Bhavnagar 340009 |PGVCL 0 0 816 816 26280 0 0
Gujarat Dang 340006 |DGVCL 0 0 311 311 3262 0 0
Gujarat Dhod 340012 |MGVCL 0 0 692 692 33830 0 0
Gujarat Gandhinagar 340013 |UGVCL 0 0 290 290 17624 0 0
Guijarat Jamnagar 340014 |PGVCL 0 0 670 670 12615 0 0
Gujarat Junagarh 340015 |PGVCL 0 0 875 875 31332 0 0
Gujarat Kheda 340016 |MGVCL 0 0 612 612 67094 0 0
Gujarat Kutch 340017 |PGVCL 0 0 867 867 53355 0 0
Gujarat Mehsana 340018 |UGVCL 0 0 595 595 24283 0 0
Guijarat Navsari 340019 |DGVCL 0 0 374 374 16704
Gujarat Patan 340020 |UGVCL 0 0 517 517 39640 0 0
Gujarat Porbandar 340021 |PGVCL 0 0 152 152 5211 0 0
Gujarat Rajkot 340022 |PGVCL 0 0 844 844 19862 0 0
Gujarat Sabarkantha 340004 |UGVCL 0 0 1372 1372 76688 0 0
Gujarat Surat 340023 |DGVCL 0 0 1145 1145 82062 0 0
Guijarat Surendernagar 340024 |PGVCL 0 0 650 650 22026 0 0
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No. of un- |No. of de- |No. of Total No. [No. of BPL| 33 kV SS

Name of Project - Project electrified |electrified |electrified |of HHSs to be New| 33 kV SS
State District Code |Impl. Agency |villages villages villages villages |electrified (Nos)|Aug (Nos)
Guijarat Vadodra 340008 |MGVCL 0 0 1543 1543 24710 0 0
Gujarat Valsad 340025 |DGVCL 0 0 446 446 22686 0 0
Haryana Ambala 890007 |UHBVNL 0 0 462 462 8777 0 0
Haryana Bhiwani 890006 |DHBVNL 0 0 423 423 21632 0 0
Haryana Fatehabad 890008 |DHBVNL 0 0 292 292 8304 0 0
Haryana Hisar 890009 |DHBVNL 0 0 299 299 24845 0 0
Haryana Jhajjar 890010 |UHBVNL 0 0 246 246 4452 0 0
Haryana Jind 890011 |UHBVNL 0 0 299 299 31146 0 0
Haryana Kaithal 890012 |UHBVNL 0 0 269 269 7194 0 0
Haryana Kurukshetra 890013 |UHBVNL 0 0 387 387 6898 0 0
Haryana Mewat 890014 |DHBVNL 0 0 423 423 17935 0 0
Haryana Mahindergarh 890015 |DHBVNL 0 0 361 361 5007 0 0
Haryana Panchkula 890016 |UHBVNL 0 0 216 216 625 0 0
Haryana Rewari 890017 |DHBVNL 0 0 298 298 14073 0 0
Haryana Sirsa 890005 |DHBVNL 0 0 322 322 22118 0 0
Haryana Yamunanagar 890018 |UHBVNL 0 0 613 613 1869 0 0
Himachal Pradesh |Bilaspur 300005 |HPSEB 0 0 278 278 42 0 0
Himachal Pradesh |Hamirpur 300006 |HPSEB 0 0 274 274 187 0 0
Himachal Pradesh |Kangra 300007 |HPSEB 2 0 1566 1568 3020 0 0
Himachal Pradesh |Kullu 300009 |HPSEB 0 0 172 172 520 0 0
Himachal Pradesh |Mandi 300010 |HPSEB 12 0 1398 1410 1537 0 0
Himachal Pradesh |Shimla 300008 |HPSEB 9 0 1310 1319 2676 0 0
Himachal Pradesh |Sirmour 300004 |HPSEB 1 0 965 966 1024 0 0
Himachal Pradesh |Solan 300002 |HPSEB 0 0 2377 2377 1599 0 3
Himachal Pradesh |Una 300003 |HPSEB 0 0 758 758 964 0 2
Jammu & Kashmir [Anantag 900033 |PDD-J&K 5 0 600 605 12183 0 6
Jammu & Kashmir [Badgam 900002 |NHPC 9 0 461 470 1519 2 0
Jammu & Kashmir [Baramulla 900034 |PDD-J&K 22 0 576 598 5625 0 5
Jammu & Kashmir |[Doda 900039 |PDD-J&K 25 0 586 611 28031 5 0
Jammu & Kashmir [Jammu 900035 |NHPC 0 0 1019 1019 6314 0 0
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No. of un- |No. of de- |No. of Total No. [No. of BPL| 33 kV SS

Name of Project - Project electrified |electrified |electrified |of HHSs to be New| 33 kV SS
State District Code |Impl. Agency |villages villages villages villages |electrified (Nos)|Aug (Nos)
Jammu & Kashmir [Kargil 900042 |NHPC 27 0 101 128 1038 5 0
Jammu & Kashmir [Leh 900043 |NHPC 35 0 112 147 3755 6 0
Jammu & Kashmir [Pulwama 900036 |NHPC 7 12 509 528 8331 0 0
Jammu & Kashmir [Rajouri 900037 |PDD-J&K 9 0 368 377 5127 0 4
Jammu & Kashmir [Srinagar 900040 |NHPC 7 0 161 168 3748 1 3
Jharkhand Chatra D10022 |DVC 952 170 219 1341 84279 8 1
Jharkhand Dumka D10023 |[NTPC 2253 48 365 2666 193106 2 4
Jharkhand Giridih D10017 |DVC 1478 480 418 2376 131143 5 5
Jharkhand Godda D10018 |[NTPC 1168 64 391 1623 130892 4 0
Jharkhand Hazaribagh D10019 |DVC 670 51 750 1471 125996 4 7
Jharkhand Lohardaga D10020 |[NTPC 138 144 69 351 8186 4 0
Jharkhand Pakaur D10021 |[NTPC 902 82 144 1128 14208 3 6
Jharkhand Ranchi D10024 [NTPC 1109 177 704 1990 41083 8 0
Jharkhand Sahebgan;j D10025 |[NTPC 943 181 183 1307 20585 7 0
Karnataka Belgaum 550174 |HESCOM 5 0 1131 1136 62430 0 0
Karnataka Belgaum 550168 |HKR RE CO 0 0 123 123 14074 1 0
Karnataka Chamrajnagar 550169 |GESCOM 0 0 422 422 22781 0 0
Karnataka Chickmagulur 550166 |HESCOM 1 0 1033 1034 19429 0 0
Karnataka Gulbarga (Revised) |550165 |GESCOM 0 0 1344 1344 58973 0 0
Karnataka Shimoga 550167 |MESCOM 48 0 1471 1519 23098 0 0
Karnataka Uttar Kannada 550170 |HESCOM 29 0 1219 1248 19657 0 0
Madhya Pradesh  |Anuppur 910019 |MPPUKVVCL 12 0 520 532 13917 0 0
Madhya Pradesh |Balaghat 910020 |MPPUKVVCL 0 0 1196 1196 106350 0 0
Madhya Pradesh Betul 910021 |MPMVVCL 0 0 1249 1249 42164 0 26
Madhya Pradesh  |Chhatarpur 910022 |MPPUKVVCL 24 2 512 538 30905 0 3
Madhya Pradesh  |Dhar 910023 |MPPSKVVCL 0 0 1473 1473 52299 0 14
Madhya Pradesh Dindori 910024 |MPPSKVVCL 0 0 848 848 34423 1 1
Madhya Pradesh  |Harda 910032 |MPMVVCL 26 0 471 497 11819 0 7
Madhya Pradesh |Jhabua 910010 |MPPSKVVCL 1 13 1280 1294 81769 0 5
Madhya Pradesh Katni 910025 |MPPUKVVCL 15 0 849 864 73191 0 0
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No. of un- |No. of de- |No. of Total No. [No. of BPL| 33 kV SS

Name of Project - Project electrified |electrified |electrified |of HHSs to be New| 33 kV SS
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Madhya Pradesh Mandla 910026 |MPPUKVVCL 17 0 1152 1169 55787 0 1
Madhya Pradesh Morena 910034 |MPMVVCL 3 166 612 781 22037 0 8
Madhya Pradesh Narsinghpur 910011 |MPPUKVVCL 0 0 1033 1033 53881 0 0
Madhya Pradesh Panna 910027 |MPPUKVVCL 23 1 848 872 37448 0 0
Madhya Pradesh Ratlam 910033 |MPPSKVVCL 0 0 1053 1053 32075 0 0
Madhya Pradesh Rewa 910028 |MPPUKVVCL 204 0 2211 2415 56063 0 0
Madhya Pradesh  |Sagar 910029 |MPPUKVVCL 68 23 1779 1870 68225 0 0
Madhya Pradesh |Satna 910016 |MPPUKVVCL 42 0 1399 1441 43545 0 0
Madhya Pradesh  |Shahdol 910030 |MPPUKVVCL 7 4 776 787 35485
Madhya Pradesh  |Sidhi 910018 |MPPUKVVCL 19 0 1391 1410 77861 0 10
Madhya Pradesh Tikamgarh 910017 |MPPUKVVCL 1 0 864 865 43733 0 0
Madhya Pradesh Umaria 910031 |MPPUKVVCL 4 0 562 566 27871 0 0
Maharashtra Ahemadnagar A60018 [MSEDCO 0 0 1397 1397 94911 0 0
Maharashtra Akola A60014 [MSEDCO 0 0 862 862 75138 0 0
Maharashtra Amravati A60010 [MSEDCO 0 0 1671 1671 87064 0 0
Maharashtra Aurangabad A60013 [MSEDCO 0 0 1302 1302 58533 0 0
Maharashtra Beed A60019 [MSEDCO 0 0 1353 1353 55552 0 0
Maharashtra Bhandara A60009 [MSEDCO 0 0 742 742 68961 0 0
Maharashtra Buldhana A60020 [MSEDCO 0 0 1297 1297 110120 0 0
Maharashtra Chandrapur A60021 [MSEDCO 0 0 1522 1522 42943 0 0
Maharashtra Gadchiroli A60022 [MSEDCO 0 0 1523 1523 39217 0 0
Maharashtra Hingholi A60023 [MSEDCO 0 0 672 672 15133 0 0
Maharashtra Jalgaon A60024 [MSEDCO 0 0 1490 1490 102786 0 0
Maharashtra Jalna A60016 [MSEDCO 0 0 966 966 43020 0 0
Maharashtra Kolhapur A60025 [MSEDCO 0 0 1193 1193 7461 0 0
Maharashtra Latur A60026 [MSEDCO 0 0 937 937 57686 0 0
Maharashtra Nagpur A60015 [MSEDCO 0 0 1614 1614 60000
Maharashtra Nandurbar A60012 [MSEDCO 0 0 749 749 94939 0 0
Maharashtra Nashik A60027 [MSEDCO 0 0 1923 1923 93097 0 11
Maharashtra Osmanabad A60028 [MSEDCO 0 0 735 735 44005 0 0
Maharashtra Parbhani A60029 [MSEDCO 0 0 832 832 55467 0 0
Maharashtra Pune A60008 [MSEDCO 0 0 1844 1844 52984 6 0

Page 6 of 12
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Maharashtra Raigad A60030 [MSEDCO 0 0 1852 1852 27979 0 0
Maharashtra Ratnagiri A60004 [MSEDCO 0 0 1539 1539 26869 0 0
Maharashtra Sangli A60011 [MSEDCO 0 0 729 729 43431 0 0
Maharashtra Satara A60017 [MSEDCO 0 0 1731 1731 20404 0 0
Maharashtra Sindhudurg A60031 [MSEDCO 0 0 687 687 5486 0 0
Maharashtra Thane A60032 [MSEDCO 0 0 564 564 29398 0 0
Maharashtra Vasai A60033 [MSEDCO 6 0 952 958 44633 0 0
Maharashtra Wardha A60002 [MSEDCO 0 0 1004 1004 43997 3 0
Maharashtra Washim A60034 [MSEDCO 0 0 702 702 33934 0 0
Maharashtra Yavatmal A60006 [MSEDCO 0 0 1856 1856 78705 0 0
Govt. of
Manipur Senapati B10004 [Manipur 105 146 334 585 22566 1
Govt. of
Manipur Ukhrul B10003 |Manipur 2 56 123 181 12175 2 2
Meghalaya East garo Hills C50004 |Megh SEB 361 109 335 805 15059 2
Meghalaya East Khasi Hills C50005 |Megh SEB 0 19 834 853 14193 0 0
Meghalaya South Garo Hills C50006 |Megh SEB 364 15 248 627 5384 2 0
Meghalaya West garo Hills C50007 |Megh SEB 534 123 816 1473 40543 1 0
Meghalaya West Khasi Hills C50002 |Megh SEB 224 20 506 750 17592 0 0
Mizoram Aizawal B20006 |Govt. of Mizo 3 8 98 109 3173 2 0
Mizoram Champhai B20005 |Govt. of Mizo 2 7 76 85 7096 0 0
Mizoram Kolasib B20003 |Govt. of Mizo 5 0 27 32 1615 0 0
Mizoram Mamit B20008 |Govt. of Mizo 1 6 75 82 4008 0 0
Mizoram Saiha B20001 |Govt. of Mizo 7 8 53 68 2607 1 0
Mizoram Serchhip B20004 |Govt. of Mizo 0 0 32 32 300 0 0
Dept. of Power
Nagaland Dimapur A90023 [Nagaland 18 0 198 216 9289 1 0
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Dept. of Power

Nagaland Kiphire A90024 [Nagaland 5 1 85 91 5462 2 0
Dept. of Power

Nagaland Kohoima A90018 [Nagaland 0 0 94 94 8618 1 0
Dept. of Power

Nagaland Longleng A90001 [Nagaland 6 0 23 29 5494 0 2
Dept. of Power

Nagaland Mokokchung A90016 [Nagaland 0 0 102 102 4827 1 3
Dept. of Power

Nagaland Mon A90017 [Nagaland 2 12 88 102 10038 2 1
Dept. of Power

Nagaland Peren A90019 [Nagaland 4 12 70 86 4195 0 3
Dept. of Power

Nagaland Tuensang A90020 [Nagaland 0 0 122 122 5274 2 0
Dept. of Power

Nagaland Wokha A90021 [Nagaland 15 18 91 124 2413 1 2

Orissa Balasore D20007 |POWERGRID 83 91 2445 2619 168238 1 0

Orissa Baragarh D20009 [NTPC 23 94 1062 1179 136314 6 0

Orissa Bhadrak D20028 [POWERGRID 151 138 953 1242 69203 1 12

Orissa Bolangir D20010 |[NTPC 369 95 1300 1764 153039 0 0

Orissa Boudh D20011 |[NHPC 665 68 376 1109 66599 0 6

Orissa Cuttack D20012 |POWERGRID 15 146 1693 1854 146757 0 14

Orissa Devogarh D20013 |[NTPC 327 27 344 698 46115 0 2

Orissa Dhenkanal D20030 |[NTPC 87 163 817 1067 47531 1 4
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Name of Project - Project electrified |electrified |electrified |of HHSs to be New| 33 kV SS
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Orissa Jagatsinghpur D20014 [POWERGRID 81 35 1113 1229 97029 1 4
Orissa Jajpur (CESCO) D20031 |POWERGRID 0 5 198 203 16293 0 1
Orissa Jajpur(NESCO) D20015 [POWERGRID 25 102 1248 1375 143761 0 22
Orissa Jharsuguda D20016 [NTPC 18 27 308 353 24393 2 1
Orissa Kalahandi D20017 |[NTPC 1053 47 917 2017 216253 3 13
Orissa Kendrapara D20018 [POWERGRID 135 95 1177 1407 81429 0 11
Orissa Keonjhar D20029 |[NTPC 591 328 1157 2076 184865 2 14
Orissa Khandamal D20019 |[NHPC 1416 188 756 2360 79924 2 10
Orissa Khurdha D20020 |POWERGRID 99 46 1218 1363 82498 1 10
Orissa Koraput D20021 |[NTPC 1262 17 579 1858 208158 3
Orissa Malkangiri D20022 [POWERGRID 789 44 165 998 54731 1 5
Orissa Mayurbhanj D20023 |POWERGRID 1074 650 2029 3753 231889 4 13
Orissa Nawrangapur D20008 |POWERGRID 422 128 350 900 111897 2 7
Orissa Nuapada D20024 [NTPC 168 48 391 607 76398 1 4
Orissa Puri D20025 |NHPC 21 31 1451 1503 35949 0 2
Orissa Rayagada(Phoolbani) |D20026 [NHPC 1582 481 402 2465 127550 0 9
Orissa Sambalpur D20027 |[NTPC 396 77 766 1239 71183 1 1
Orissa Sonepur D20004 [POWERGRID 398 75 486 959 63078 0 6
Orissa Sundargarh D20003 |POWERGRID 563 234 884 1681 109709 3 8
Punjab Amritsar A70002 |PSEB 0 0 1173 1173 30941 0 0
Punjab Bhatinda A70003 [PSEB 0 0 260 260 5401 0 0
Punjab Faridkot A70004 [PSEB 0 0 155 155 7569 0 0
Punjab Fatehgarh Sahib A70005 [PSEB 0 0 418 418 812 0 0
Punjab Ferozpur A70001 [PSEB 0 0 962 962 25004 0 0
Punjab Gurdaspur A70006 [PSEB 0 0 1649 1649 28015 1 0
Punjab Hoshiarpur A70007 |PSEB 0 0 1386 1386 3317 0 0
Punjab Jalandhar A70008 [PSEB 0 0 816 816 4630 0 0
Punjab Kapurthala A70009 [PSEB 0 0 521 521 1946 0 0
Punjab Ludhiana A70010 [PSEB 0 0 895 895 2687 0 0
Punjab Mansa A70011 [PSEB 0 0 241 241 3686 0 0
Punjab Moga A70012 |PSEB 0 0 316 316 5504 0 0
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Punjab Mukatsar A70013 [PSEB 0 0 232 232 7910 0 0
Punjab Nawanshahar A70014 [PSEB 0 0 442 442 1504 0 0
Punjab Patiala A70015 [PSEB 0 0 915 915 6251 0 0
Punjab Rupnagar (Ropar) A70016 [PSEB 0 0 878 878 4042 0 0
Punjab Sangrur A70017 |[PSEB 0 0 581 581 9641 0 0
Rajasthan Banswara 840040 |AVVNL 0 446 967 1413 156127 0 0
Rajasthan Baran 840028 |POWERGRID 13 103 973 1089 41358 0 0
Rajasthan Barmer (UE) 840029 |JDVVNL 34 0 0 34 233 0 0
Rajasthan Bharatpur 840007 |POWERGRID 27 72 1267 1366 41821 0 0
Rajasthan Chittorgarh (sup) 840030 |AVVNL 0 207 1977 2184 125862 0 0
Rajasthan Dholpur(sup) 840031 |JVVNL 0 131 491 622 17284 0 0
Rajasthan Hanumangarh(sup) [840032 |JDVVNL 0 132 1576 1708 77616 0 0
Rajasthan Jaipur 840033 |JVVNL 32 15 2030 2077 52163 0 0
Rajasthan Karauli (sup) 840034 |JVVNL 5 71 632 708 41472 0 0
Rajasthan Nagaur (addl) 840035 |POWERGRID 0 26 1357 1383 42762 0 0
Rajasthan Pali 840036 |POWERGRID 12 9 915 936 46532 0 0
Rajasthan S. Madhopur 840026 |JVVNL 2 79 631 712 47827 0 0
Rajasthan SriGanganagar(sup) |840037 |JDVVNL 0 179 2505 2684 34910 0 0
Rajasthan Tonk 840038 |JVVNL 17 126 889 1032 54119 0 0
Rajasthan Udaipur(sup) 840039 |AVVNL 0 377 1793 2170 202369 0 0

Dept. of
Sikkim East D40001 |Power, Sikkim 0 0 124 124 4672 0 0
Dept. of

Sikkim South D40003 |Power, Sikkim 9 0 136 145 3062 0 0
0 0

Tamil nadu Coimbatore D30015 |TNEB 0 0 388 388 27935 0 0
Tamil nadu Cuddalore D30012 |TNEB 0 0 685 685 37703 0 0
Tamil nadu Dindigul D30011 |TNEB 0 0 337 337 13321 0 0
Tamil nadu Erode D30017 |[TNEB 0 0 343 343 17369 0 0
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Tamil nadu Kancheepuram D30005 |[TNEB 0 0 904 904 18723 0 0
Tamil nadu Kanya Kumari D30003 |[TNEB 0 0 81 81 3095 0 0
Tamil nadu Karur D30018 |[TNEB 0 0 154 154 16679 0 0
Tamil nadu Krishnagari D30019 |[TNEB 0 0 345 345 8602 0 0
Tamil nadu Madurai D30020 |TNEB 0 0 425 425 16152 0 0
Tamil nadu Nagapattinam D30021 [TNEB 0 0 424 424 32252 0 0
Tamil nadu Namakkal D30014 |TNEB 0 0 300 300 13981 0 0
Tamil nadu Perambalur D30009 |[TNEB 0 0 346 346 16826 0 0
Tamil nadu Pudukkottai D30022 |[TNEB 0 0 765 765 27073 0 0
Tamil nadu Ramnathpuram D30006 |[TNEB 0 0 385 385 18931 0 0
Tamil nadu Salem D30023 |[TNEB 0 0 380 380 27586 0 0
Tamil nadu Sivaganga D30024 |[TNEB 0 0 445 445 12862 0 0
Tamil nadu Thanjavur D30004 |[TNEB 0 0 589 589 35525 0 0
Tamil nadu Theni D30010 |[TNEB 0 0 133 133 7333 0 0
Tamil nadu Thiruchirapalli D30001 |TNEB 0 0 451 451 23047 0 0
Tamil nadu Thiruvannmalai D30007 |[TNEB 0 0 860 860 35106 0 0
Tamil nadu Thiruvar D30002 |[TNEB 0 0 413 413 19175 0 0
Tamil nadu Tiruvallur D30025 |TNEB 0 0 539 539 16543 0 0
Tamil nadu Tuticorin D30026 |[TNEB 0 0 408 408 528 0 0
Tamil nadu Vellore D30013 |[TNEB 0 0 762 762 32517 0 0
Tamil nadu Villupuram D30008 |TNEB 0 0 1104 1104 55674 0 0
Tamil nadu Virudhunagar D30027 |[TNEB 0 0 450 450 10973 0 0
Dept. of Power
Tripura North Tripura C40003 |Tripura 79 0 78 157 45589 2 0
Dept. of Power
Tripura West Tripura C40004 |Tripura 18 0 245 263 77463 3 1
Dept. of Power
Tripura South Tripura C40002 |Tripura 15 0 247 262 58559 2 0
West Bengal Malda (supp) 490171 |WBSEB 0 0 1552 1552 126087 0 0
West Bengal Howrah 490180 |WBSEB 0 0 776 776 66962 0 0
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West Bengal DarjeelingSMP(supp) {490181 |WBSEB 0 0 285 285 18718 1 0
West Bengal Hooghly 490172 |WBSEB 0 0 1416 1416 30103 2 0
West Bengal Cooch Behar 490173 |WBSEB 0 0 1110 1110 243700 0 0
West Bengal Purilia (supp) 490174 |NHPC 231 59 1723 2013 174105 5 1
West Bengal Burdwan (supp) 490182 |\WBSEB 0 0 2437 2437 257702 0 0
West Bengal Birbhum(sup) 490183 |WBSEB 0 0 2088 2088 212528 0 0
West Bengal Murshidabad(sup) 490175 |WBSEB 0 0 1898 1898 458220
West Bengal Nadia 490177 |WBSEB 0 0 1222 1222 236244 0 0
West Bengal Uttar Dinajpur (supp) (490178 |WBSEB 0 0 1342 1342 139704 0 0

Dakshin Dinajpur
West Bengal (supp) 490176 |WBSEB 0 0 1279 1279 106569 0 2

24 Parganas
West Bengal (South)(sup) 490179 |WBSEB 0 0 1948 1948 279817 0 0

West Medinipur

(Kharagpur Block
West Bengal only) (supp) 490170 |POWERGRID 0 0 5367 5367 278360 1

West Medinipur

(Kharagpur Block
West Bengal only) (supp) 490184 |NTPC 0 0 332 332 12055 0 0
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Annexure-B toIFB

PROFORMA OF BANK GUARANTEE FOR BID GURANTEE
[To be stamped in accordance with Stamp Act]

To,

REC Limited,

Core-4, SCOPE Complex,
Lodhi Road

New Delhi — 110 003.

Dear Sirs,

In accordance with Invitation to Bid wunder your Specification No...

o M/so.L., its Registered /Head Office at

................................. wish to participate in the sad Bid for
..and you, as a specia favour have agreed to accept an

|rrevocable and uncondltl onal Bank Guarantee for an amount of . e

vaidupto ..., On behalf of Bidder in lieu of the B|d depost requwed to

be made by the Bidder, as a condition precedent for participation in the said Bid.

WE, ., the Bank at........................ (loca address)
having our Head Office al ...........ccoviviiiiii s guarantee and undertake to pay
immediately on demand to REC Ltd the amount of
.............................................................................. (in words & figure)
without any reservation, protest, demur, and recourse. Any such demand made by said
‘REC’ shall be conclusive and binding on us irrespective of any dispute or difference
raised by the Bidder.

This Guarantee shall be irrevocable and shall remain valid up to and including

@.eeeeeeiee e if any further extension of this guarantee is required, the same
shall be extended to such required period (not exceeding on year) on receiving
instructionsfromM/s...........ccooiiiiiiii on behalf of this guarantee isissued.

In witness whereof of the Bank, through its authorized officer, has set its hand and stamp

on this day of 2008 at

WITNESS

[SIGNATURE] [SIGNATURE]

[Name] [Name]

[Official Address] [Designation with Bank Stamp]
Attorney as per
Power of Attorney No.
Date:

Note: @ This date shall be thirty (30days after the last date for which the bid is valid.
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VOLUME-I

RGGVY - Quality Monitoring on behalf of REC Ltd.

TERMSAND CONDITIONS OF CONTRACT

REC

Rural Electrification Corporation Limited
(A Govt. of India Enterprise)
Core-4, SCOPE Complex
New Delhi — 110 003
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Volume-|

TERMS & CONDITIONS OF CONTRACT

GENERAL INFORMATION

Rural Electrification Corporation Limited (A Govt. of India Enterprise), with its
registered Head Office at Core-4, SCOPE Complex, Lodi Road, New Delhi-
110003 (hereinafter referred to as ‘REC’) is to engage an agency for Quality
Monitoring of village electrification works including Rural Electricity Distribution
backbone & household electrification under Rajiv Gandhi Grameen Vidutikaran
Y ojna (Name of the work).

The requirements, conditions stated in this Terms & Conditions of the Contract
(Volume-l), Bid Proposal Sheets including Deviation Schedules (Volume-1A) &
Technical Specifications (Volume-Il) shall be applicable and shall be considered as
if bound together and shall hence forth be referred to as Bidding Documents. In
case of any discrepancy between the provisions of this Volume-l and other
Volumes/schedules, the provisions of this volume shall prevail.

SCOPE OF WORK

Three-tier quality monitoring is envisaged for the RGGVY projects in the 11" plan.
The three levels of Quality monitoring shall be Third Party Quality Monitors on
behalf of implementing agency, REC Quality Monitors on behalf of REC, and
National Quality Monitors on behalf of MOP. The detailed Scope of Work under
various levels is specified in Quality Manual forming a part of Technical
Specifications, Vol.-11. The offers shall be submitted for REC Quality Monitors (for
2" tier) separately for each State.

The scope of work to be performed by the contractor under the contract shall
include inspections at manufacturers' works, quality of execution at site, checking
of BOQ at site & any other responsibility under 2™ tier quality control functions in
line with the Quality Control Manual as defined in Technical Specifications, Vol.-
.

All necessary tools and tackles shall be arranged and transported to sites associated
with the above scope of work by the contractor at his own cost and expenses.

Insurance such as workman insurance, insurance of tools and tackles or any other
insurance more specifically needed as per law, shall be arranged by the contractor at
his own cost and expenses.

2.4.1 The contractor at his cost shall arrange, secure and maintain all insurance
against al perils as may be pertinent to the works and obligatory in terms of
laws. The responsibility to maintain adequate insurance coverage at al
times during the period of the contract shall be of the contractor alone. The
contractor’s failure in this regard shall not relieve him of any of his
contractual responsibilities and obligations.
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2.5

2.6

3.0

4.0

5.0

6.0

2.4.2 All costs on account of Insurance liabilities covered under the contract will
be on contractor’ s account and will be included in Contract Price.

Anything not specifically stated in various documents forming part of the contract
but which are necessary for completion of the works shall be deemed to have been
included in the scope. All such materials and components shall be arranged and
transported by the contractor at his cost and expenses.

Sub-Contracting & Associates: The work, either full or in part, shall not be sub-
contracted at any point of time during the currency of the contract. However,
bidders may propose their associate (not more than one) at the time of bidding. In
case an associate is proposed, the role of the associate shall be clearly defined in the
bid. The main bidder shall necessarily be required to meet the Technica
Qualification requirements. REC will consider the combined capability of both the
main bidder and his associate, in evaluating the bids for Qualifying Requirements.
The payments for the works completed will be released to the main contractor.
However, both the main contractor and its associate shall be jointly and severally
responsible for completion of the complete scope of work covered under the
contract.

QUALIFYING REQUIREMENTSFOR THE BIDDERS:

The qualifying requirements for bidders are given in Annexure-A to this Terms and
Conditions of Contract.

SECURITY DEPOSIT:

For the Successful bidder the bid guarantee (incase BG is submitted) shall be
released upon acceptance of the Letter of Award and upon submission of the
Security Deposit in the form of DD. In case the bid guarantee is submitted in the
form of DD and is equivalent to the 2% of the Award value the same shall be
converted as Security Deposit. If there is any gap between 2% of award value and
Bid Guarantee submitted in the form of DD the same shall be deposited by the
contractor, in case of excess, REC shall return the excess amount over and above
the 2% value. The security deposit shall be submitted by the Contractor within 30
days from placement of the LOA. In the event of failure to comply this, REC shall
hold the equivalent amount from the first payment that falls due for payment to the
Contractor.

RELEASE OF SECURITY DEPOSIT:

The security deposit submitted by the successful bidder shall be returned within 30
days upon completion of Scope of work, submission of the Final Report and
acceptance of the same by the Head of QC, REC, New Delhi.

TERMSOF PAYMENT:

The payment for the performance of the contract will be made by REC as per the
conditions specified hereunder:
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Progressive payments in a state shall be released Project/District wise. Progressive
payments shall be released upon completion of visits to village/ substation and
manufacturers premises as follows.

i) On completion of 80% of the villages and sub stations inspection in Stage-l,
submission of reports, and upon recommendation by the Officer In Charge
and certification by the Head of QC of REC, 20 % of the contract price for
material inspection & village inspection shall be released.

i) On completion of 80% of the material inspection a manufacturers
premises, submission of reports, and upon certification by the Head of QC,
10% of the Contract price for material inspection & village inspection shall
be released.

iit) On completion of ingpection for 50% of the villages, sub stations and BPL
connections in Stage-11, completion of balance Stage-1 inspections including
substations & material ingpections at manufacturers' premises and submission
of reports, and upon recommendation by the Officer In Charge and certification
by the Head of QC, 30 % of the Contract price for materia inspection &
village inspection shall be released.

iv) On completion of 90% of the village inspection including substations in
Stage-1l, and submission of reports, and upon recommendation by the
Officer In Charge and certification by the Head of QC, 25 % of the Contract
price for material inspection & village inspection shall be released.

V) On completion of balance inspections in Stage-Il and completion of the
scope and submission of final report to Head of QC, final 15% of the
Contract price for material inspection & village inspection shall be released.

Vi) In the event of actual number of villages sanctioned in the project getting
modified due to the site conditions during the actual execution, the contract
price shall be modified proportionately. For the purpose of modification of
contract price, unit prices for inspection of villages as quoted by the bidder
in BPS shall be applicable.

vii)  For revisits of villages to verify the rectifications as per instructions of the
officer in-charge of REC, 100% payment shall be released after submission
of reports, upon recommendation by the Officer In Charge and certification
by the Head of QC. This payment shall be released alongwith any stage
payments specified as above.

viii)  For any miscellaneous job/visit as per instructions of officer in-charge of
REC, 100% payment shall be released after submission of reports, and upon
recommendation by the Officer In Charge and certification by the Head of
QC. This payment shall be released alongwith any stage payments specified
as above.

The Officer-In-charge for the Material Inspections and Village/ Substation/Line
inspections shall be Head of QC and the CPM of REC of the Concerned State
respectively. All the claims for progressive payments shall be submitted by the
contractor to the concerned Officer In Charge of REC.

REC shall take all necessary measures to release the payment to the contractors
within 15 working days from the receipt of proper claim by the Officer-In Charge.
All the payments to the contractors shall be released through electronic transfer.
The successful bidder shall have to open and maintain suitable accounts for
electronic transfer.
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Statutory deductions like Income Tax, Corporate Tax etc. are deducted at source.
Necessary certification shall be issued by REC for the amounts deducted at source.
The bidders shall have valid Permanent Account Number issued by Income Tax
Authorities,

WORK SCHEDULE:

The schedule of completion of works by the Supply & Erection contractor (turnkey
contractor) of the RE Project is 18 months from the date of award. The Inspection
services shall be provided during manufacturing of the materials and also during the
course of site works as advised by the officer in-charge of REC.

In the event, site works by the main contractor getting delayed beyond 18 months,
the ingpection services shall be extended without any extra cost to REC up to 24
months from the date of award of this Inspection Services Contract. For the work
done beyond 24 months period, an additional 10% shall be payable on the balance
work done.

Effective date of commencement of this contract shall be considered
project/district-wise w.e.f. date of award of this contract or date of award of the
turn-key contract whichever islater.

DAMAGES FOR NON-COMPLIANCE, REMEDIES FOR NON-
PERFORMANCE AND FRAUDULAENT PRACTICES:

No payment is eligible for the unattended inspection calls.

Non- compliance to the inspection calls or any or al acts that hamper the quality
assurance of supplies & execution of works as per the defined quality plans shall be
treated as non-performance. REC reserves the right to terminate the contract in case
of repeated non-performance by the contractor and with forfeiture of the available
securities with REC. The Engineer in-charge shall have discretion to judge the non-
performance and act accordingly.

For reasons which may include unsatisfactory performance of the Services, fase
reporting during the currency of the contract, or the contractor resorting to
unacceptable or unlawful and fraudulent practices either during bidding or during
execution of the contract, or for any other reason whatsoever, REC may at its
discretion may terminate the Contract and/ or forbid the contractor from
participating in any future bidding process for a specified period of time. A fifteen
days prior written notice shall be served to the contractor for termination. The
balance works shall be executed at the risk and cost of the contractor.

INTEGRITY OF QUALITY MONITORS: The personnel engaged by the
Contractor for the Quality Monitoring works on behalf of REC are required to
submit the factual status with an unbiased report of site works and material quality.
It shall be the responsibility of the Contractor to ensure that the personnel of highest
integrity level are engaged for quality monitoring works. In this regard, the
Contractor shall furnish an affidavit/ undertaking to REC, that personnel engaged
do not have any pending vigilance cases or already proven corrupt charges against
them in their past career & that there is no doubt on their integrity.
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The Contractor shall obtain necessary affidavit from the personnel engaged, about
their integrity/vigilance history/ background. The contractor shall submit a copy of
the same to the respective Officer in Charge of REC whenever sought by REC.

Requisite formats for furnishing the affidavit by the Contractor and Professionals
shall be given by REC at the time of placement of Award.

Inspection calls- The officer-in-charge of REC shall raise inspections calls for
inspection of village/sub station through email or fax or letter. The contractor shall
attend the said inspection call within a period of 7 days from the date of receipt of
the inspection call. In the event of Inspecting Agency/Contractor failing to complete
the inspection within 7days, the following damages shall be applicable:

a) Theinspection call is attended from 8" to 14™ day from the receipt of inspection
call, Rs. 2000/- for the each delayed visit shall be deducted from the bills.

b) In case the inspection call is attended after 14™ day from the date of receipt of
inspection, Rs. 4000/- for the each delayed visit shall be deducted from the hills.

QUANTITY VARIATION:

REC reserves the right to increase or decrease the quantity of works and services
(within the same state) up to 25% (Twenty Five Percent) value of the total contract
price, without any change in Unit Prices or other terms and conditions. Suitable
Amendment/ Communications shall be issued by REC in the event of variation in
the quantities. This quantity variation can be exercised by REC in projects falling in
States other than the allocated State to the contractor, with mutual consent on same
unit price. For the purpose of modification of contract price, unit prices for
inspection of villages as quoted by the bidder in BPS shall be applicable.

USE OF CONTRACT DOCUMENTSAND OTHER INFORMATION

Bidder/contractor shall keep all the knowledge and information (which is not within
the public domain), which may be acquired during the carrying out of this
assignment, strictly confidential for all time and for all purpose.  All final reports
and other documents or software submitted by the bidder in the performance of the
Services shall become and remain the property of REC.

The Contractor shall not, without REC’'s prior written consent, disclose the
Contract, or any provision thereof, or any specification, plan, drawing, pattern,
sample or information furnished by or on behalf of REC in connection therewith, to
any person other than a person employed by the Contractor in the performance of
the Contract. Disclosure to any such employed person shall be made in confidence
and shall extend only so far as may be necessary for the purpose of such
performance.

The Contractor shall not, without REC’s prior written consent, make use of any
document or information enumerated in various Contract documents except for the
purpose of performing the Contract.

The Contractor shall not communicate or use in advertising, publicity, sales

releases or in any other medium, photographs or other reproduction of the Works
under this Contract, or descriptions of the site, dimensions, quantity, quality or
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other information, concerning the works unless prior written permission has been
obtained from the REC.

Any document, other than the Contract itself, enumerated in various Contract
documents shall remain the property of REC and shall be returned (in all copies) to
REC on completion of the Contractor’'s performance under the Contract if so
required by REC.

Bidder/Contractor shall keep confidential and shall not, without the consent of REC,
which shall not be unreasonably withheld, divulge or part off to any third party any
documents, data or other information in connection with this assignment except
where such information are of public domain or required under the statute or Law.

SETTLEMENT OF DISPUTESAND ARBITRATION:

Except where otherwise provided in the Contract, all the questions and disputes
relating to the meaning and instructions under this contract herein before mentioned
and as to the quality of work as to any other question, claim, right, matter or thing
whatsoever is any way arising out of or relating to the Contract or the execution or
failure to execute the same whether arising during the progress of the work or after
the completion or abandonment thereof shall be referred to the sole arbitrator- to be
appointed by CMD, REC. The Arbitration proceedings will proceed under
Arbitration and Conciliation Act 1996. The award of the sole Arbitrator shall be
final, conclusive and binding on both the parties. Not withstanding anything any
dispute between the parties, the contractor shall not be entitled to withhold, delay or
defer his obligations under the contract and same shall be carried out strictly in
accordance with the terms and conditions of contract. The VVenue of arbitration shall
be New Delhi. During Arbitration proceedings, neither of the parties will be entitled
to interest pendentlite.

LAWS & JURISDICTION OF CONTRACT:

The laws applicable to the Contract shall be the laws in force in India. The courts of
New Delhi shall have exclusive jurisdiction in all matters arising under the contract.

STATUROTY REQUIREMENTS:

The contractor is liable to extend the benefits as provided under the employee ESI
Act, Payment of Wages Act, Payment of Bonus Act, Contract Labour (Regulation
& Abolition Act), Minimum Wages Act, Motor &Transport Act, Workmen
Compensation Act and any other relevant Acts applicable to the establishment. The
rates to be quoted shall be inclusive of meeting all such statutory obligations.

The contractor shall also take group insurance for the personnel engaged by him.
The rates quoted shall be inclusive of meeting all such statutory obligations and
Group Insurance payments.

CONTRACTOR'SDEFAULT:
In the event the bidder withdraws or aters his bid within the bid validity period or
fails to honor the letter of Award in the event of decision of the tender in their

favour, than the Bid Guarantee submitted shall be forfeited. Further if the contractor
fails to execute the contract in the event of placement of award in their favour, then
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the contract shall be terminated by REC forfeiting the Bid Guarantee submitted by
the contractor. In the event the Employer (REC) terminates the contract due to
contractor’ s default, the contractor will be liable to pay to REC for any additional
costs incurred for procuring such similar services for the work got done from other
agencies.

FORCE MAJURE

Force majure is herein defined as any cause which is beyond the control of the
Contractor or REC as the case may be, which they could not foresee or with a
reasonable amount of diligence could not have foreseen and which substantially
affects the performance of the Contract, such as:

a Natural phenomena, including but not limited to floods, droughts,
earthquakes and epidemics;

b. Acts of any Government, domestic or foreign, including but not limited to
war, declared or undeclared, priorities, guarantees, embargoes.

Provided either party shall within fifteen (15) days from the occurrence of such a
cause notify the other in writing of such causes, aongwith proof of such
occurrences.

The Contractor or REC shall not be liable for delays in performing its obligations
resulting from any force majeure cause as referred to and/or defined above. The
date of completion will, subject to hereinafter provided, be extended by a
reasonabl e time at the sole discretion of REC.

SUSPENSION OR DELETION OF WORK:

REC reserves the right to suspend or delete the work included in the scope of this
contract at any time during the contract period and the decision of the Officer-in-
Charge of REC shall be final and binding on you. The payment shall be made on
pro-rata basis for the work actually done and approved by the Officer -in-Charge.

CONTRACTOR’SSITE OFFICE, ESTABLISHMENT AND SAFETY

The Contractor shall establish a Site Office and keep posted an authorized
representative for the purpose of the Contract. Any written order or instruction or
e-mail of the REC Officer or his duly authorised representative, shall be
communicated to the said authorised resident representative of the Contractor and
the same shall be deemed to have been communicated to the Contractor at his legal
address. The contractor shall provide suitable communication facilities (mobile
phones etc.) to al his engineers. In order to meet extensive travel needs, the
contractor shall ensure vehicles to all his engineers for effective working. The
vehicles engaged by the contractor shal be covered under comprehensive
insurance. The contractor shall provide the necessary safety gadgets (like electrical
safety shoes, gloves, helmets, belts etc.. as pr requirement) to the staff engaged by
him for inspection services.

MAN-POWER REPORT

The Contractor shall also submit to the Officer-in-charge, on the first day of every
guarter, a manpower report of the previous quarter detailing the number of persons
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scheduled to have been employed and actually employed, skill-wise and the areas
of employment of such manpower.

COORDINATION WITH CONTRACTORS OF [IMPLEMENTING
AGENCIES.

The Contractor shall agree to co-ordinate with the Contractors of the Implementing
agencies, who are primarily responsible for execution of the works.

MANNER OF EXECUTION OF CONTRACT

REC, after the issue of the Letter of Award to the Contractor, will send one copy of
the final agreement to the Contractor for his scrutiny and approval. Proforma of
agreement is enclosed at Annexure -B.

The Agreement, unless otherwise agreed to, shall be signed within 15 days of the
acceptance of the Letter of Award, at the office of REC on a date and time to be
mutually agreed. The Contractor shal provide for signing of the Contract,
appropriate power of attorney and other requisite materials. In case the Contract is
to be signed beyond the stipulated time, the Bid Guarantee submitted with the
Proposal will have to be extended accordingly.

The Agreement will be signed for awards of value more than Rs. 10 lakhs in four
originals and the Contractor shall be provided with one signed original and the rest
will be retained by REC.

For the awards of value less than Rs. 10 Lakhs the LOA signed by the authorized
signatories of both REC and Contractor will be treated as an agreement.

ENFORCEMENT OF TERMS

The failure of either party to enforce at any time any of the provisions of this
Contract or any rights in respect thereto or to exercise any option therein provided,
shall in no way be construed to be a waiver of such provisions, rights or options or
in anyway to affect the validity of the Contract. The exercise by either party of any
of its rights herein shall not preclude or prejudice either party from exercising the
same or any other right it may have under the Contract.

COMPLETION OF CONTRACT
Unless otherwise terminated under the provisions of any other relevant clauses, this

Contract shall be deemed to have been completed on completion of the Scope of
work and submission of all the reports and release of final payments.
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Annexure-A to Volume-I

QUALIFYING REQUIREMENTS

1.0 QUALIFICATION OF THE BIDDER FOR EACH PACKAGE:

Qualification of Bidder will be based on meeting the minimum pass/fail criteria
specified in cl. 1.1 below regarding the Bidder’s technical experience and financial
position as demonstrated by the Bidder's responses in the corresponding Bid
Schedules. The bidder shall also be required to furnish the information specified in cl.

1.2 intheir Bid.

Notwithstanding anything stated here in above, REC reserves the right to assess the
capacity and capability of the bidder, should the circumstances warrant such
assessment in an overall interest of REC. REC reserves the right to waive minor
deviations if they do not materially affect the capability of the Bidder to perform the

contract.

11 QUALIFICATION REQUIREMENTS

1.1.1 TECHNICAL QUALIFICATION REQUIREMENTS

i)  Bidders are expected to meet the following Qualification Criteria and shall
furnish adequate form, statements and documentary evidence/certificates in
proof of the same:

They should be aregistered legal entity.

Bidder shall have adequately qualified and experienced engineers
with capability of executing such type of assignments. For each
state, the project in charge shall be a graduate engineer with at least
15 years of post qualification experience and shall be assisted by at
least five engineers with at least 5 years post qualification
experience in the field of construction/supervision of construction
or inspection of electric power distribution/ transmission system
O&M.

It is necessary that the bidder should have experience for :

Consultancy work for supervision of execution of electric power
distribution/ transmission projects.

OR

Govt. owned Discoms/SEB’ s/Power Departments/ CPSUs having
separate quality control divisions

OR

Reputed Organizations involved in Quality Control/ Inspection /
testing of power distribution/ transmission infrastructure

The bidder shall submit experience certificates from the owners for
the works completed by them in the past in support of the above
requirements.

The Bidder has to submit relevant documents to support the
credentials, experience, turnover etc.
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Utilities/ CPSUs shall not be engaged as REC Quality monitorsin the following
cases:

i.) State Utilitiesin their own state
i)  For the projects where they are the implementing agencies or
have been engaged as TPIA or NQM.

FINANCIAL QUALIFICATION REQUIREMENTS:

i Min. annual turnover of Rs.10 cr. in any of the last three years.
ii. Min. cumulative turnover of Rs. 40 cr. in last five years.

The turnover shall be considered as on 31% March of the concerned financial year.

In order to encourage participation of independent organizations like Govt.
Technical Educational Institutions (11Ts, NITs etc.), RECPDCL & Govt. Bodies
shall stand pre-qualified and certain concessions are granted.

The concessions include alotment of a few districts in any State depending on the
assessment of their capability by REC. These agencies are allowed to quote for a
few Districts or a part of a State (minimum one district). In this regard, REC
reserves the right to select few districts in any State and off-load the same from any
State based package that is put for bidding.

Bidders may propose their associate (not more than one) at the time of bidding. In
case an associate is proposed, the role of the associate shall be clearly defined in the
bid & the bid shall be jointly signed by both, the main bidder & the associate. The
main bidder shall necessarily be required to meet the Technical Qualification
requirements. REC will consider the combined capability of both the main bidder
and his associate, in evaluating the bids for Qualifying Requirements.

1.2 The bidder shall furnish following documents/details with its bid:

» Documentary evidence/certificates as a proof of meeting the QR.

«  The complete annual reports together with Audited statement of accounts of
the firm company for last three years (separate), immediately preceding the
date of submission of bid.

1.3 Bidders who do not meet the above criteria shall not be evaluated further in the

14

bidding process. A Bidder shall be disqualified if it is determined by REC at any
stage of bidding process that the Bidder has made misleading or false representation
in the form, statements and attachments in the proof of the qualification requirements.
The bidders shall also be disqualified if it fails to continue to satisfy the Qualifying
Criteria during any stage of the evaluation process. Supplementary information or
documentation regarding qualifications may be sought from the Bidders at any time
and must be so provided within a reasonable time frame as stipulated by the Client.

LITIGATION HISTORY:

The bidder should provide detailed information on any litigation or arbitration
arising out of contracts completed or under execution by it over the last five years.
A consistent history of awards involving litigation against the Bidder may result in
rejection of Bid.
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ANNEXURE-B to Volume-|

PROFORMA OF 'AGREEMENT' (for single bidder only)
(To be executed on non-judicial stamp paper)

This Agreement made this ... day of .. ,two thousand
........................ between REC, a company incorporated under the Companies Act, 1956,
having its Registered Office at ------------------ (hereinafter referred to as the ‘REC’ which
expression shall include its administrators, successors, executors and permitted assigns) of
the one part and M/S...........coeiiiinnes , & company incorporated under the Companies
Act, 1956 having its Registered OffiCe at .......ccccccevveverieiiieseece e Institution/
Firm/ [hereinafter referred to as the ‘Contractor’ or “X” (nhame of the Contracting Co.)
which expression shall include its administrators, successors, executors and permitted
assigns] of the other part.

WHEREAS REC desirous of Quality Monitoring associated with RGGVY invited bids for
........................................ (briefly describe scope of work) against its Bid Specification No.

AND WHEREAS ... X had participated in the above
referred bidding vide their Proposal No. ..................... dated .......coooveviennnne and awarded
the Contract t0 ......ccccceveenee X on terms and conditions of the
documents referred to therein, which have been acknowledged by ....................... "X"

..................... resulting into a" Contract".

NOW THEREFORE THISDEED WITNESSETH ASUNDER: -
1.0 Article

1.1 Award of Contract

--------- has awarded the Contract to ............ "X" .............. forthework of................ onthe
terms and conditions contained in its Letter of Award No. ........ccceeneeee dated ...............
....................... and the documents referred to therein. The award has taken effect from
aforesaid Letter of Award. The terms and expressions used in this Agreement shall have
the same meaning as are assigned to them in the ‘ Contract Documents' referred to in the
succeeding Article.

2.0 Contract Documents

2.1 The Contract shall be performed strictly as per the terms and conditions stipul ated
herein and in the following documents attached herewith (hereinafter referred to as
“Contract Documents').

i) REC’s Bidding Documents in respect of Specification No. .................... issued
vide its letter NO. ......cccevevecrvreenenn dated ................ consisting of Invitation to
Bid, BPS, Terms & Conditions of Contract, and all other Sections entitled
including all amendments issued vide its letter(s) NO. (S) .coceeeevveevveieecreenee.
dated ..o
(Volume-l)
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i) REC's Technical Specifications including Amendments issued vide its Letter

N\ T dated .......ccooveerinenens
(Volume-ll)

iii) "X"s Proposal No. ................... dated .......ccocceeneee along with Bid Proposal
Sheets, Data Requirements, payment terms and Work Schedules submitted by
"X" entitled as™......ccooveee e, " (Volume-Ill)

iv)  Agreed Minutes of the meeting held on .........cccceeeveiennee. between ----------
and"X". (Volume-1V)

v)  REC'sLetter of Award No. ......... dated ....... duly acknowledged by "X".

(Volume-V)
vi)  Contract Schedule (Volume-V1)

All the aforesaid Contract Documents shall form an integral part of this Agreement, in so
far as the same or any part conform to the Bidding Documents (Vol. | & I1) and what has
been specifically agreed to by the REC in its Letter of Award. Any matter inconsistent
therewith, contrary or repugnant thereto or any deviations taken by the Contractor in its
Proposal (Vol-I11) but not agreed to specifically by the REC in its Letter of Award shall be
deemed to have been withdrawn by the Contractor. For the sake of brevity, this agreement
alongwith its aforesaid Contract Documents shall be referred to as the * Agreement’.

3.0 Conditions & Covenants

3.1 Thescope of Contract, Consideration, Terms of Payment, Taxes wherever applicable,
Insurance, Damages, Security Deposit and all other terms and conditions are
contained in REC’s Letter of Award No..................... dated........ccccvvuenene. read in
conjunction with other aforesaid Contract documents. The Contract shall be duly
performed by the Contractor strictly and faithfully in accordance with the terms of
the Agreement.

3.2 The scope of work shall also include al activities which are not specificaly
mentioned in the Contract documents, but which are needed for successful, efficient,
way of providing inspection services unless otherwise specifically excluded in the
Specifications under ‘Exclusions’ or Letter of Award .

3.3 Time Schedule

3.3.1 Time is the essence of the Contract and schedules shall be strictly adhered to. ‘X”
shall perform the work in accordance with the agreed schedule as given in Volume -
V & VI of Contract documents [clause 2.1(v & vi) above].

34 Quality

3.4.1 The Contractor is responsible for the proper services as per the quality manual of
the bidding documents.

3.5 It is further agreed by the Contractor that the Security Deposit shall in no way be

construed to limit or restrict the REC’s right to recover the damages/compensation
due to short-fall in services or under any other clause of the Agreement. The amount
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of damages/compensation shall be recoverable either by way of deductions from the
Contract price, Security Deposit and/or otherwise.

The Security Deposit furnished by the Contractor is unconditional and the REC shall
have the powers to forfeit it notwithstanding any dispute or difference between the
REC and the Contractor pending before any court tribunal, arbitrator or any other
authority.

This Agreement constitutes full and complete understanding between the parties and
terms of the presents. It shall supercede any prior correspondence, terms and
conditions contained in the Agreement. Any modification of the Agreement shall be
effected only by a written instrument signed by the authorised representative of both
the parties.

SETTLEMENT OF DISPUTES

It is specifically agreed by and between the parties that all the differences or disputes
arising out of the Agreement or touching the subject matter of the Agreement shall be
decided by the process of Settlement & Arbitration as specified in Clause 15.0 of the
Terms & Conditions of Contract and the provisions of the Indian Arbitration and
Conciliation Act 1996 shall apply and Delhi Courts alone shall have exclusive
jurisdiction over the same.

Notice of Default

Notice of default given by either party to the other party under Agreement shall bein
writing and shall be deemed to have been duly and properly served upon the parties
hereto if delivered against acknowledgment or by telex or by registered mail with
acknowledgment due addressed to the signatories at the addresses mentioned herein
above.

IN WITNESS WHEREOF, the parties through their duly authorised representatives
have executed these presents (execution whereof has been approved by the competent
authorities of both the parties) on the day, month and year first above mentioned at
New Delhi.

WITNESS:

L (REC's signature)
(Printed Name)

2 e ————————————— (Designation)
(Company's Stamp)

L ————— (Contractor's signature)
(Printed Name)

2 ———————— (Designation)

(Company's Stamp)

Page 13 of 13



1.0

2.0

21

2.2

2.3

24

25

Volume-l|

TECHNICAL SPECIFICATIONS

GENERAL INFORMATION

Rura Electrification Corporation Limited (A Govt. of India Enterprise), with its
registered Head Office at Core-4, SCOPE Complex, Lodi Road, New Delhi-
110003 (hereinafter referred to as ‘REC’) is to engage agencies for Quality
Monitoring & Inspection of village electrification works including Rural
Electricity Distribution backbone & household electrification under Rajiv Gandhi
Grameen Vidutikaran Y ojna (Name of the work). The works are being executed
by Project Implementing Agencies through Turn-key Contracts generally District-
wisein all the states.

SCOPE OF WORK

Three-tier quality monitoring is envisaged for the RGGVY projects in the 11"
plan. The three levels of Quality monitoring shall be Third Party Quality Monitors
on behalf of implementing agency, REC Quality Monitors on behalf of REC, and
National Quality Monitors on behalf of MOP.

The detailed Scope of Work under various levels is specified in Quality Control
[Manual enclosed as a separate document. The Quality Manual shall form a par
of Technical Specifications, Vol.-11. The present scope of worksis for tier-I1 REC
Quality Monitors.

The scope of work to be performed by the contractor as REC Quality Monitors
under the contract shall include inspections at manufacturers works, quality of
execution at site, checking of BOQ at site & any other work required for
completion of 2" tier quality control in line with the Quality Control Manual.
Inspection work at site shall include inspection of sub-stations, sub-transmission
& distribution lines, electrified & un-electrified villages including habitations etc.
in line with Quality Control Manual.

Wherever reference to village is invited in the document, it shall mean to include
all associated habitations, hamlets, mauzas, dhanis, thandas etc.

Number of material inspections per project shall be taken as 6, for the purpose of
bidding. The contractor shall complete the inspections on the scheduled date of
inspection, which shall be intimated to the contractor 7 days in advance. RQCC
shall make all efforts to issue inspection calls sufficiently in advance, however, as
& when required, the contractor shall depute its' personnel for inspection at the
manufacturer’s works at shorter notices also. Report of inspection shall be
submitted to RQCC within 7 days after completion of inspection in the format
attached at Annexure-1.



2.6

2.7

2.8

Inspection of villages/sub-station shall be completed within 7 days of receipt of
inspection notice by the engineer-in-charge of REC. The contractor shall submit
the village/sub-station inspection reports as per format-D of Quality Control
Manual.

The contractor shall re-inspect the villages after rectification of defects at site as
per advice of the officer in-charge of REC. The bidder shall quote separately for
re-inspection & shall be paid as per actual number of villages re-inspected.
Further, the contractor shall quote man-day rates for miscellaneous services to be
provided during the currency of the contract. The man-day rates quoted shall
include the cost of visit to site as may be required by the officer in-charge of
REC.



Annexure-l to Vol-II

Format for material inspection report

1. Date of inspection

2. Name of Inspection Engineer

3. Project name/no.

4. Main contractor

5. Manufacturer name/address

6. Item (including S. No. of equipment)

7. Quantity inspected

8. Result of inspection - Accepted/not accepted
9. Deviations observed

10. Status of Test report

Signature



VOLUME-IA

RGGVY - Quality Monitoring on behalf of REC Ltd.

BID PROPOSAL SHEETS

REC

Rural Electrification Corporation Limited
(A Govt. of India Enterprise)
Core-4, SCOPE Complex
New Delhi — 110 003



VOL-IA
BID PROPOSAL SHEETS

Name of the work: Quality Monitoring Servicesfor RGGVY works

Bid submitted towards: Serving as REC Quality Monitors under Tier-11

The state wise list of projects, number of Un-electrified/Electrified villages covered, number of
rural households to be electrified, number of substations (New/Augmentation) and the project cost
state-wise has been given in the bidding documents.

Bidders are instructed to offer the price against each state separately. Asindicated in Invitation for
Bids, the contract price shall be firm during the currency of the contract.

Format for BPS — enclosed at Annexure-A
In case of any discrepancy between figures and words quoted, words shall prevail.
*Signature of the Authorized Signatory
Place: Name:
Date: Designation:
Name of the Bidder/Associate
Address of the Bidder/Associate
Note:
1. Copy of Power of attorney/ authorization letter for the authorized signatory shall be

submitted along with the bid.
2. Thebid shall be signed by the Associate also, wherever applicable.
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TECHNICAL QUALIFICATION REQUIREMENTS

1. Name of the Registered entity
Describe the entity
(Provide Documentary evidence)

2. Manpower Available with the Bidder
(Provide in detail including their Qualification & experience

Name Qualification Post qualification Nature of
experience - years experience

3. Nature of business & Activities— Provide details
4. Details of works completed/experience profile
S.No. | Name of theworks | Scope & During the | Customer Vaue of
description | period works
of works completed
completed
successfully

5. Structure of Quality Control Division in the Bidders' company — Provide organization
structure with details of executives engaged in Quality Control Division.

6. Whether already engaged as implementing agency/TPIA in any projects of RGGVY /or
having any roleto play in RGGVY projectsin any state/district. Please specify and furnish
the details.

Note: In case, associate isinvolved similar information shall be furnished for both main bidder as
well as the associate.

Signature of Main Bidder Signature of Asoociate
(wherever applicable)
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FINANCIAL QUALIFICATION REQUIREMENTS

In case of single bidder

.No.

Y ear

Annual Turnover

2007-08

2006-07

2005-06

2004-05

gdwNEOn

2003-04

Cumulative

In case Associate isinvolved

S.No. | Year Annual Annual Combined
Turnover of Turnover of Turnover
main Bidder Associate
Name of the Name of the
Company Company

1. 2007-08

2. 2006-07

3. 2005-06

4, 2004-05

5. 2003-04

Cumulative

Signature of Main Bidder
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Signature of Asoociate
(wherever applicable)



SCHEDULE OF DEVIATIONS-COMMERCIAL

Name of the Work:  Quality Monitoring Servicesfor RGGVY works.
Name of the bidder:

Bid submitted towards: Serving as REC Quality Monitors (2™ tier)
Name of the State for which Bid submitted:

To

Rural Electrification Corporation Limited

Core-4, SCOPE Complex,

Lodi Road, New Delhi — 110 003

All commercial deviations, we are proposing are mentioned hereunder. Apart from these
deviations we do not have any other commercial deviations whatsoever for the said works.

S. No Volume No | Clause No | Deviation proposed | Cost compensation for
withdrawing the deviation

Additional sheets may be used as required.
We also understand that
1. Deviations mentioned without indicating the cost for withdrawing the
same shall not be treated as deviations.

2. We shall comply with all the provisions of the bid documents.

*Signature of the Authorized Signatory

Place: Name:
Date: Designation:
Name of the Bidder:
Address of the Bidder:
Note:
1. Copy of Power of attorney/ authorization letter for the authorized signatory shall be

submitted along with the bid.
2. Thebid shall be signed by the Associate also, wherever applicable.

4 0f 8



SCHEDULE OF DEVIATIONS—-TECHNICAL

Name of the Work:  Quality Monitoring Servicesfor RGGVY works.
Name of the bidder:

Bid submitted towards: REC Quality Monitors (2" tier)

Name of the State for which Bid submitted:

To

Rural Electrification Corporation Limited

Core-4, SCOPE Complex,

Lodi Road, New Delhi — 110 003

All technical deviations, we are proposing are mentioned hereunder. Apart from these deviations
we do not have any other technical deviations whatsoever for the said works.

S. No VolumeNo | Clause No | Deviation proposed | Cost compensation for
withdrawing the deviation

Additional sheets may be used as required.
We also understand that
1. Deviations mentioned without indicating the cost for withdrawing the
same shall not be treated as deviations.

2. We shall comply with all the provisions of the bid documents.

*Signature of the Authorized Signatory

Place: Name:

Date: Designation:
Name of the bidder:
Address of the bidder:

(* Copy of Power of attorney/ authorization letter for the authorized signatory shall be submitted
along with the bid)
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ROLES & RESPONSIBILITIESOF MAIN CONTRACTOR & ASSOCIATE

Provide detailed responsibility chart for role & responsibilities of main bidder & associate.

Signature of Main Bidder Signature of Asoociate
(wherever applicable)
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METHODOLOGY SUGGESTED FOR EXECUTION OF THE WORKS FOR
UNDERTAKING QUALITY MONITORING WORKSUNDER RGGVY

1 Quality Monitoring as. REC Quality Monitors
2. Name of the state:
3. Number of Districts covered:
4, Number of villages covered:
5. Number of Site officesin the State proposed:
6. Number of Staff proposed to be deployed:
Head:
Senior Engineers:
Site Engineers:
a Profile of the Head proposed:
Education Qualification proposed:
Prior Experience (no. of years):
a Profile of the Senior engineer proposed:
Education Qualification proposed:
Prior Experience (no. of years):
b. Profile of the site engineer proposed:
Education Qualification proposed:
Prior Experience (no. of years):
7. Any specia training proposed for site engineers:

8. Whether exclusive transport facilities provided to site engineers without depending on the
erection contractor:

9. Checks and Balances proposed for ensuring the works as per the standards:
10. Nodal point for Co-ordination of the site engineers:
a At District level:

b. At State level:
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11. Schedule for completion of assignment. (no. of villages in each quarter may be indicated)

Name of State
Sl. No. Project 1% 2" 3™ 4" 5h 6"
name/no. | Quarter Quarter Quarter Quarter Quarter Quarter
Signature of Main Bidder Signature of Associate

80of 8

(wherever applicable)




BID PROPOSAL SHEET

Unit Price (Rs.)

Total Price (Rs)

Grand total (Rs.) (Column10+11+12+13)

Total No. | Total No. | Total No. |[Ratefor Ratefor [Ratefor re-|Man day rate |Material Village/ Village/ Man day rate |Figures Words
of projects of of villages [material village/ inspection |for inspection  |Substation |Substation re- |for
in the State| substations inspection substation |of village/ |miscellaneous|(6xColumn3 |inspection inspection miscellaneous
in the state (Rs. per visit) linspection |substation |works xColumn6) [(Column(4+5 (after works
Sr. State (including |after including all )x0.10xColu |rectification [including all
No. stage-l and|rectification|expenses mn 7) (Column(4+5) |expenses
stage-Il') |of defects x0.01x Column|(30xColumn9)
(Rs. per (Rs. per 8)
village/sub |village/subs
station) tation)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
1|AP 9 3 5858
2|Arunachal 13 22 3181
3[Assam 20 23 19206
4|Bihar 17 149 12757
5[Chattisgarh 8 69 9960
6|Gujrat 22 0 15525
7|Haryana 14 0 4910
8[HP 9 5 9122
9[{J&K 10 37 4651
10{Jharkhand 9 68 14253
11[Karnataka 7 1 6826
12|MP 21 76 22753
13[Maharashtra 30 20 36246
14|Maanipur 2 5 766
15|Meghalaya 5 5 4508
16[{Mizoram 6 3 408
17|Nagaland 9 21 966
18|Orissa 27 214 39878
19(Punjab 17 1 11840
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Unit Price (Rs.)

Total Price (Rs)

Grand total (Rs.) (Column10+11+12+13)

Total No. | Total No. | Total No. |[Ratefor Ratefor [Ratefor re-|Man day rate |Material Village/ Village/ Man day rate |Figures Words
of projects of of villages |material village/ inspection |for inspection  [Substation  |Substation re- |for
in the State| substations inspection substation |of village/ |miscellaneous|(6xColumn3 |inspection inspection miscellaneous
in the state (Rs. per visit) |linspection |substation |works xColumn6) [(Column(4+5 (after works
Sr. State (including |after including all )x0.10xColu |rectification [including all
No. stage-l and|rectification|expenses mn 7) (Column(4+5) |expenses
stage-Il') |of defects x0.01x Column|(30xColumn9)
(Rs. per (Rs. per 8)
village/sub |village/subs
station) tation)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
20|Rajasthan 15 0 20118
21|Sikkim 2 0 269
22[Tamil Nadu 26 0 12416
23|Tripura 3 8 682
24|West Bengal 15 12 25065
Grand Total 316 742 282164
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